

ACHARYA N.G. RANGA AGRICULTURAL UNIVERSITY
ADMINISTRATIVE OFFICE, LAM, GUNTUR - 522034 – A.P.
e-Procurement TENDER NOTICE

Date: 16-06-2025

Tender Notice No. 04-05/AU/EO/TPA/2025-26

Tenders are invited from the eligible contractors / firms for the work(s) mentioned below. The details of tender information can be had from the office of the undersigned:

S. No	Tender No.	Name of work	Place of work	Estimate contract Value	Processing fee	Completion period	Eligibility of the contractor	EMD
1	4	Special Repairs to the Auditorium Dias outer walls, False Ceiling and Electrification to Dr. B.V. Nath Auditorium at Agricultural College, Bapatla.	Agricultural College, Bapatla	Rs.5,81,137/-	Rs.2,000/-	15 days	Class-V (civil) and Above	1% of the Estimate Contract value
2	5	Providing 10 KVA online UPS system with batteries to the Hon'ble Vice Chancellor Chamber at 9 th floor, Integrated Administrative Building at ANGRAU, Lam, Guntur. (2 nd call)	ANGRAU, Lam, Guntur	Rs.6,61,076/-	Rs. 2,000/-	1 Month	Class – I (R&B), Class – III (APSPDCL/ APCPDCL/ APEPDCL) and above	

S.No.	Tender Notice No	Down loading start date	Down loading end date	End date of Bid submission	Opening of Technical Bids	Opening of price Bids
1	4	18.06.2025 from 4:00 PM onwards	21.06.2025 upto 04:00 P.M	21.06.2025 upto 04:30 PM	21.06.2025 By 05:00 PM	21.06.2025 by 5.30 P.M.
2	5	18.06.2025 from 4:00 PM onwards	02.07.2025 upto 04:00 P.M	02.07.2025 upto 04:30 PM	02.07.2025 By 05:30 PM	03.07.2025 by 5.30 P.M.
EMD (online) in favour of		Executive Engineer, Engineering Division, ANGRAU, Guntur				
Non Refundable Processing fee in favour of		Comptroller, ANGRAU, Guntur (online)				
For details contact:		9494065269, O/o the Estate Officer in office working hours at ADMIN OFFICE, LAM, Guntur - 522034 - A.P.				

P.RAVI
ESTATE OFFICER

To
The Notice Board
The Executive Engineer, Engineering Division, ANGRAU, Guntur .
CC to the PS to Vice-Chancellor, ANGRAU, Lam, Guntur for favour of information.
SF/SC.

//T.C.F.B.O//

Rajasekhar
16/6/25
T.P.A. to ESTATE OFFICER